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PROJECT MEETINGS 

PART 1 - GENERAL 

1.01 

A. 
uction Conference, periodic Progress Meetings, and other specially called or required 

meetings. 

B. Representatives of the Owner and the Designer will attend. 

C. ending meetings shall be 
qualified and authorized to act on behalf of the entity each represents. 

1.02 

A. l be scheduled and conducted at the project site prior to the 
issuance of the Notice to Proceed. 

B.  Pre ce shall be attended by the Contractor's: 

tives 
esentatives 

5. Others, as desired. 

C. 
ry facilities requirements of the Contract Documents, and 

to ask questions concerning the Work. 

1.03 PROGRESS MEETINGS 

A. Contractor's 
submittal of an application for payment, or when deemed advisable by the Designer. 

B. gres ended by the Contractor's: 

nda 
s, as befits the agenda 

5. Others, as appropriate. 

C. 
f the progress of the 

Work, aimed at identifying and mitigating impediments to timely completion. 

END OF SECTION 

SECTION 01 31 19 

SCHEDULING AND ATTENDANCE 

The Designer, in cooperation with the Owner and the Contractor, will schedule and administer a 
Pre-Constr

Representatives of the Contractor, subcontractors, and suppliers att

PRE-CONSTRUCTION CONFERENCE 

A Pre-Construction Conference wil

The -Construction Conferen
1. (Office) Job Manager 
2. (Field) Job Superintendent 
3. Major subcontractors' representa
4. Major suppliers' repr

The Pre-Construction Conference is intended to be an opportunity for the Contractor to review 
administrative, procedural, and tempora

Progress Meetings will be scheduled and conducted at the project site prior to the 

Pro s Meetings shall be att
1. (Office) Job Manager 
2. (Field) Job Superintendent 
3. Subcontractors' representatives, as befits the age
4. Suppliers' representative

Progress Meetings are intended to be a monthly opportunity for the Contractor to review and 
submit applications for payment, and attachments, and for a general review o


